Contract

QUOTE NO: D08009AA
RECEIVED DATE 8/1/2024
PAGE 1

RK HydroVac, Inc
322 Wyndham Way N.
Piqua, OH 45356
UNITED STATES
(800)-754-9376

Issued To: 20991
RICH ROOFING
567 E STAUNTON RD
TROY, OH 45373

Job: NORTHRIDGE
6097 JOHNSTOWN-UTICA RD
JOHNSTOWN, OH 43031

Requester: ERIC RICH

Service Type	Ballasting Pea Gravel onto old BUR	**# Levels**	1	**Work Surface**	BUR
# Areas	2	**Stone Type**	Pea Gravel	**Areas Adjacent ?**	Yes
Height	13'	**Access**	Parking Lot	**Weight**	550-650 lbs/ sq
Parapet Hgt	12"	**Staging Areas**	1	**Mobilizations**	1
Skylights	None	**Stretch**	250'	**Safety**	OSHA Standard
Obstacles	Avg Curbs & Units	**Work Hours**	7am-7pm Mon-Sun	**Water Supply**	Yes

Quantity:	SQ	401.00	$60.00	$24,060.00

Service: Ballasting Pea Gravel into Resat

Reballasting new pea gravel onto an cold applied resat. Clean washed pea gravel must be provided by roofer on a hard clean surface within 500 ft of staging area. Pricing is based on work being able to progress without slowdown due to job conditions or circumstances out of RK Hydrovac's control. This includes but is not limited to lost time resulting from slow progress of roofing operation, weather, safety meetings, lack of on time quality ballast, etc. Such lost time will result in downtime charges of $300 per hour up to 10 hours per day.

Acceptance and Payment Terms:

I accept the price, terms, and conditions set forth in this proposal. Furthermore, I agree to pay all cost associated with collecting any past due sums including legal fees. This signed proposal constitutes a contract. 100% due NET 30 upon RK's completion. Any amount not paid according to these terms is subject to a 1.5% monthly service charge. (Terms are all subject to credit approval). If contractor wishes to pay by credit card, R.K. Hydro-Vac will charge 3% of the contract sum as a service fee.

Wages:

This project is based on non-prevailing wage rates

Down Time Charges:

Down time charges due to undisclosed requirements will be invoiced

Contract Terms

The price proposed in this contract is based on all information provided from the roofer being correct and is valid for 60 days. R.K. Hydro-Vac, Inc. will provide labor and equipment necessary to complete the project. The Roofing Contractor assumes that holes will be uncovered and/or created by the stone removal process and will be responsible for patching all holes and maintaining a water tight roof at no cost to R.K. Hydro-Vac. The roofing contractor will be responsible for any damage caused by roof leaks due to holes uncovered and/or caused by the stone removal process. The Roofing Contractor will provide all necessary permits. Roofing Contractor agrees to inform R.K. Hydrovac of any known or potential safety hazards with this project prior to our crews arriving on site. R.K. Hydro-Vac will provide upon request a certificate of insurance evidencing compliance with property damage, employer's liability, and worker's compensation insurance in the state of jurisdiction where the work is to be performed. If rooftop tie-off is unavailable, one must be provided at each R.K. staging area. R.K. will not be responsible for pavement damages due to the weight of our equipment. Pavers and penetrations will not be excluded from the billable area.

Mobilization Fee:

First mobilization included in price.

Job Notes

TORNADO DAMAGE. RK WILL BLOW PEA GRAVEL BACK DIRECTLY ON TO THE OLD ROOF SURFACE.

TOTAL **$24,060.00**

By: _____ **By:** _____

Title: _____ **Date:** _____ **Title:** _____ **Date:** _____

RK HYDRO-VAC, INC. RICH ROOFING